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STATINTL

Dear John:

, Your TWX authorization to proceed with the construction of six (6)
had each_ is acknowledged. Effort has been

inltiated with delivery scheduled for December 31, 1964, Attached

is the Price breakdown supporting the unit price offered.

STATINTL
STATINTL

Enclosures: As stated
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Overhead :STATINTL

Materlal:
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October 5, 1964

TATINTL
S Proposal No-
Unjt Cost of- in Quantities of 6 Units
FIXED PRICE QUOTATION STATINTL

Direct Labor:

Production Pool:

STATINTL

Technician 16 hours
Assembly 360 hours
Quality Control 10 hours

STATINTL

s

Support Pool:
Staff Engineering 10 hours
Senjor Engineering 20 hour
Engineering 50 hours
Mech. Engineering 8 hours
Drafting 2 hours
Shop L6 hours

Technlcian 95 hours
STATINTL

Publications 2 hours

Quality Control 5 hours

@ f Production Pool Labor Dollars
@ f Support Pool Labor Dollars

Development and Manufacturing Cost

General and Adminfstrative Expense: @-of Dev. and Mfg. Cost

Profit:

STATINTL  Total Cost STATINTL

Selling Pr!ce
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